
Prepared for: Aurora, CO 80016

Project ID:

Scope: Concrete 

No. Of Floors: 1

Date: 14-Dec-23

BUILDING GSF 30,978

DIVISION NO DESCRIPTION
TOTAL DIV. 

COST

TOTAL DIV. 

COST (PER SF)

1000 General Requirements 10,300$                   0.33$                           

3000 Concrete 15,857$                   0.51$                           

26,157$                   1$                            

OVERHEAD AND PROFIT 15% 3,924$                     0.13$                       

INSURANCE 3% 785$                        0$                            

CONTINGENCY 5% 1,308$                     0$                            

TAX 8% 0$                            0$                            

32,174$                   1$                            

TOTAL TRADE COST

SUGGESTED BID
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DIVISION COST COMPARISON

DIVISION COST COMPARISON



Prepared for: Aurora, CO 80016

Project ID:

Scope: Concrete 

Date: 14-Dec-23

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

HOURLY 

WAGE
LABOR COST MAT. COST UNIT COST SUB COST LABOR COST MAT. COST

GENERAL REQUIREMENTS

1 Permits LS 1 0% 1 0.000 0.00 -$             -$            $             -    $                -   -$                       -$                       

2 Supervision and Coordination LS 1 0% 1 0.000 0.00 -$             -$            $    4,000.00  $      4,000.00 -$                       -$                       

3 Submittals and Shop drawings LS 1 0% 1 0.000 0.00 -$             -$           -$             $                -   -$                       -$                       

4 Final Cleaning LS 1 0% 1 0.000 0.00 -$             -$            $      800.00  $         800.00 -$                       -$                       

5 Mobilization Costs LS 1 0% 1 0.000 0.00 -$             -$            $    3,000.00  $      3,000.00 -$                       -$                       

6 Temporary Control & Facilities LS 1 0% 1 0.000 0.00 -$             -$            $    2,500.00  $      2,500.00 -$                       -$                       

7 Scaffolding LS 1 0% 1 0.000 0.00 -$             -$            $             -    $                -   -$                       -$                       

 SUBTOTAL  $         10,300 -$                       -$                       

-$                       -$                       

CONCRETE -$                       -$                       

CAST IN PLACE CONCRETE 

CONTI. FOOTING 3500 PSI

8 2'-3" W x 1'-0" H x 31'-0" L CY 3 10% 3 2.850 $78.00 222.30$        185.00$       $      407.30  $          1,157 631.70$                 525.71$                 

9
Longitudinal Reinforcement

(3) #5 Cont. Bar
LBS 97 10% 107 0.015 $55.00 0.83$           0.95$           $          1.78  $             189 88.03$                   101.36$                 

10
Transverse Reinforcement

#5 @12" O.C.
LBS 81 10% 89 0.015 $55.00 0.83$           0.95$           $          1.78  $             158 73.36$                   84.47$                   

11 Formwork SF 36 10% 39 0.090 $35.00 3.15$           -$            $          3.15  $             123 123.01$                 -$                       

12 Excavation CY 4 10% 4 1.100 $55.00 60.50$          -$            $        60.50  $             256 256.34$                 -$                       

13 Backfill CY 1 10% 1 0.785 $55.00 43.18$          -$            $        43.18  $               62 61.74$                   -$                       

PAD FOOTING 3500 PSI -$                       -$                       

14 2'-6" x 2'-6" x 1'-0" (2EA) CY 0.46 10% 1 2.850 $78.00 222.30$        185.00$       $      407.30  $             207 113.21$                 94.21$                   

15
Longitudinal & Transverse Reinforcement

(3) #5 Bar Each Way. Bottom (30 LF)
LBS 31 10% 34 0.015 $55.00 0.83$           0.95$           $          1.78  $               61 28.40$                   32.70$                   

16 Formwork SF 20 10% 22 0.090 $35.00 3.15$           -$            $          3.15  $               69 69.30$                   -$                       

17 Excavation CY 0.91 10% 1 1.100 $55.00 60.50$          -$            $        60.50  $               60 60.39$                   -$                       

18 Backfill CY 0.44 10% 0.5 0.785 $55.00 43.18$          -$            $        43.18  $               21 20.90$                   -$                       

19 6'-0" x 6'-0" x 1'-6" (3EA) CY 6 10% 6 2.850 $78.00 222.30$        185.00$       $      407.30  $          2,523 1,376.98$               1,145.93$               

20
Longitudinal Reinforcement

(4) #5 Bar Bottom 
LBS 75 10% 83 0.015 $55.00 0.83$           0.95$           $          1.78  $             147 68.15$                   78.48$                   

21
Longitudinal Reinforcement

(6) #5 Bar . Top
LBS 113 10% 124 0.015 $55.00 0.83$           0.95$           $          1.78  $             220 102.22$                 117.71$                 

22
Transverse Reinforcement

#5 (4'-10" L) @ 12" O.C  Bottom Bar
LBS 135 10% 149 0.015 $55.00 0.83$           0.95$           $          1.78  $             264 122.57$                 141.14$                 

23
Transverse Reinforcement

#5 U Shape Bar (5'-8" L) @ 12" O.C  Bottom Bar
LBS 106 10% 117 0.015 $55.00 0.83$           0.95$           $          1.78  $             208 96.60$                   111.24$                 

24 Formwork SF 108 10% 119 0.090 $35.00 3.15$           -$            $          3.15  $             374 374.22$                 -$                       

25 Excavation CY 8 10% 9 1.100 $55.00 60.50$          -$            $        60.50  $             543 543.49$                 -$                       

26 Backfill CY 3 10% 3 0.785 $55.00 43.18$          -$            $        43.18  $             122 122.06$                 -$                       

STEM WALL 4000 PSI -$                       -$                       

27
12" Thk. x 6'-6" H Concrete Retaining Wall (31 LF)

Note: The height of the Wall At Finish Grade Is 2'-7" H & 4'-0" H 

Above Finish Grade.

CY 7 10% 8 2.850 $78.00 222.30$        185.00$       $      407.30  $          3,344 1,824.92$               1,518.71$               

28
Horizontal Reinforcement

(2) #4 Bar @16" O.C
LBS 202 10% 223 0.015 $55.00 0.83$           0.95$           $          1.78  $             395 183.69$                 211.52$                 

29
Vertical Reinforcement

 #5 Bar @12" O.C
LBS 226 10% 249 0.015 $55.00 0.83$           0.95$           $          1.78  $             442 205.40$                 236.52$                 

30 Formwork SF 202 10% 222 0.090 $35.00 3.15$           -$            $          3.15  $             698 698.20$                 -$                       

31 Excavation CY 6 10% 7 1.100 $55.00 60.50$          -$            $        60.50  $             407 406.99$                 -$                       

32 Backfill CY 2 10% 2 0.785 $55.00 43.18$          -$            $        43.18  $               95 94.99$                   -$                       

SLAB ON GRADE 3500 PSI -$                       -$                       

33 Infill Existing 5" Thick Slab CY 0.19 10% 0.21 2.850 $78.00 222.30$        185.00$       $      407.30  $               86 47.17$                   39.26$                   

34
Reinforcement (3) #3 x 2'-0" Bar Each Way. Bottom Embedded 6" 

Into Slab
LBS 9 10% 10 0.015 $55.00 0.83$           0.95$           $          1.78  $               18 8.19$                     9.43$                     

35 4" Thick Concrete Slab Infill CY 4 10% 4.22 2.850 $78.00 222.30$        185.00$       $      407.30  $          1,720 939.00$                 781.44$                 

36 Horizontal Reinforcement (3) #3  Continuous Bottom Bar LBS 54 10% 60 0.015 $55.00 0.83$           0.95$           $          1.78  $             106 49.14$                   56.58$                   

37 Transverse Reinforcement #3 @ 12" O.C. (2'-2" L) LBS 39 10% 43 0.015 $55.00 0.83$           0.95$           $          1.78  $               76 35.49$                   40.87$                   

38 4" Thick Concrete Slab Infill CY 1.44 10% 1.58 2.850 $78.00 222.30$        185.00$       $      407.30  $             645 352.12$                 293.04$                 

39 Horizontal Reinforcement (4) #3  Continuous Bottom Bar LBS 27 10% 30 0.015 $55.00 0.83$           0.95$           $          1.78  $               53 24.57$                   28.29$                   

40 Horizontal Reinforcement (3) #4  Continuous Bottom Bar LBS 36 10% 40 0.015 $55.00 0.83$           0.95$           $          1.78  $               70 32.74$                   37.70$                   

41 Transverse Reinforcement #3 @ 12" O.C Bar, (3'-8" L) LBS 25 10% 27 0.015 $55.00 0.83$           0.95$           $          1.78  $               48 22.52$                   25.94$                   

THICKENED EDGE -$                       -$                       

42 Thickened Edge @ CMU (19 LF) CY 0.36 10% 0 2.850 $78.00 222.30$        185.00$       $      407.30  $         160.96 87.85$                   73.11$                   

43
Vertical Reinforcement

#4 @ 12" O.C. Embedded
LBS 32 10% 35 0.015 $55.00 0.83$           0.95$           $          1.78  $          61.95 28.79$                   33.16$                   

DOWEL REBAR -$                       -$                       

44 2/S201 (2) #5 "L" Shaped Dowel Bar @ 16"O.C LBS 181 10% 199 0.015 $55.00 0.83$           0.95$           $          1.78  $             353 164.14$                 189.01$                 

45 5/S201 (1) #4 "L" Shaped Dowel Bar @ 12"O.C LBS 84 10% 93 0.015 $55.00 0.83$           0.95$           $          1.78  $             165 76.53$                   88.12$                   

46 7/S201 (1) #5 "L" Shaped Dowel Bar @ 12"O.C LBS 75 10% 83 0.015 $55.00 0.83$           0.95$           $          1.78  $             147 68.15$                   78.48$                   

 SUBTOTAL  $         15,857 -$                       -$                       

$26,157

OVERHEAD AND PROFIT 15% $3,924

INSURANCE 3% $785

CONTINGENCY 5% $1,308

TAX 8% $0

$32,174

Notes:

1. Online sources are used for pricing.   

2. Prices can vary depending upon field conditions.

DETAILED BREAKDOWN OF ITEMS

SUGGESTED BID

PROJECTED COST
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