
Prepared for:

Project ID:

Scope: Earthwork

No. Of Floors: 1

Date: 12/11/23

BUILDING GSF 51,505

DIVISION NO DESCRIPTION
TOTAL DIV. 

COST

TOTAL DIV. 

COST (PER SF)

1000 General Requirements 70,400$                   1$                              

31000 Earthwork 184,124$                 4$                              

254,524$                 5$                            

OVERHEAD AND PROFIT 15% 38,179$                   0.74$                       

INSURANCE 3% 7,636$                     0$                            

CONTINGENCY 5% 12,726$                   0$                            

TAX 6.25% 0$                            0$                            

313,065$                 6$                            

TOTAL TRADE COST

SUGGESTED BID
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Prepared for:

Project ID:

Scope: Earthwork

Date: 12/11/23

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 

LABOR 

COST
MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS

1 Permits LS 1 0% 1 0.000 -$        -$            -$              $                -    $               -   

2 Supervision and Coordination LS 1 0% 1 0.000 -$        -$            -$              $   28,000.00  $  28,000.00 

3 Submittals and Shop drawings LS 1 0% 1 0.000 -$        -$            -$              $     2,400.00  $    2,400.00 

4 Final Cleaning LS 1 0% 1 0.000 -$        -$            -$              $     8,000.00  $    8,000.00 

5 Mobilization Costs LS 1 0% 1 0.000 -$        -$            -$              $   22,500.00  $  22,500.00 

6 Temporary Control & Facilities LS 1 0% 1 0.000 -$        -$            -$              $     9,500.00  $    9,500.00 

7 Scaffolding LS 1 0% 1 0.000 -$        -$            -$              $                -    $               -   

 SUBTOTAL  $       70,400 

EARTHWORK

EROSIN & SEDIMENT CONTROL

8
AEC Premier Straw Wattle Or Equal W/Wood Stakes 36" H @ 4'-0" 

O.C
LF 918 10% 1010 0.040 50.00$    2.00$          3.20$            $            5.20  $         5,251 

9

36" High Silt Fence W/ Filter Fabric & Slat

-1 1/2" X 1 1/2" Wooden Post 36" H

Wood Or Plastic Slat Stapled Through Fabric To Post 

SF 2757 10% 3033 0.037 50.00$    1.85$          0.54$            $            2.39  $         7,248 

10
AEC Premier Straw Wattle Or Equal W/Wood Stakes 36" H @ 4'-0" 

O.C @ Stock Piles (524 SF)
LF 85 10% 94 0.040 50.00$    2.00$          3.20$            $            5.20  $            486 

11

36" High Silt Fence W/ Filter Fabric & Slat

-1 1/2" X 1 1/2" Wooden Post 36" H

Wood Or Plastic Slat Stapled Through Fabric To Post 

SF 255 10% 281 0.037 50.00$    1.85$          0.54$            $            2.39  $            670 

12
AEC Premier Straw Wattle Or Equal W/Wood Stakes 36" H @ 4'-0" 

O.C @ Potenial Fueling Area : (524 SF)
LF 85 10% 94 0.040 50.00$    2.00$          3.20$            $            5.20  $            486 

13

36" High Silt Fence W/ Filter Fabric & Slat

-1 1/2" X 1 1/2" Wooden Post 36" H

Wood Or Plastic Slat Stapled Through Fabric To Post 

SF 255 10% 281 0.037 50.00$    1.85$          0.54$            $            2.39  $            670 

14 Plan Notes 30'X50' New Construction Entrance and Exist Pad EA 2 0% 2 8.500 50.00$    425.00$      1,850.00$     $     2,275.00  $         4,550 

GRADING

15 Cut Required CY 35 0% 35 0.120 50.00$    6.00$          -$              $            6.00  $       212.10 

16 Fill Required CY 1993 0% 1993 0.085 50.00$    4.25$          -$              $            4.25  $    8,471.40 

17 Imported Soil CY 1958 0% 1958 0.032 50.00$    1.60$          15.50$          $          17.10  $  33,480.43 

TRENCHING PIPE/FENCE

18 Excavation For HDPE Pipe CY 224 10% 246 0.650 50.00$    32.50$        -$              $          32.50  $         7,992 

19 Backfill For HDPE Pipe CY 217 10% 239 0.480 50.00$    24.00$        -$              $          24.00  $         5,734 

20 Excavation For PVC Pipe CY 168 10% 184 0.650 50.00$    32.50$        -$              $          32.50  $         5,990 

21 Backfill For PVC Pipe CY 163 10% 179 0.480 50.00$    24.00$        -$              $          24.00  $         4,297 

22 Excavation For Water Pipe CY 15.11 10% 17 0.650 50.00$    32.50$        -$              $          32.50  $            540 

23 Backfill For Water Pipe CY 14.68 10% 16 0.480 50.00$    24.00$        -$              $          24.00  $            388 

24 Excavation For Cast Iron Pipe CY 46.67 10% 51 0.650 50.00$    32.50$        -$              $          32.50  $         1,668 

25 Backfill For Cast Iron Pipe CY 46.23 10% 51 0.480 50.00$    24.00$        -$              $          24.00  $         1,221 

26 Excavation For PVC Pipe CY 58.67 10% 65 0.650 50.00$    32.50$        -$              $          32.50  $         2,097 

27 Backfill For PVC Pipe CY 57.71 10% 63 0.480 50.00$    24.00$        -$              $          24.00  $         1,523 

28 Excavation For Gas & Electric Line CY 40.00 10% 44 0.650 50.00$    32.50$        -$              $          32.50  $         1,430 

29 Backfill For Gas & Electric Line CY 37.38 10% 41 0.480 50.00$    24.00$        -$              $          24.00  $            987 

30 Excavation For Stormtech System CY 341 10% 375 0.650 50.00$    32.50$        -$              $          32.50  $       12,203 

31 Backfill For Stormtech System W/Granular Fill CY 315 10% 347 0.480 50.00$    24.00$        -$              $          24.00  $         8,321 

32 Excavation For Fence CY 68 10% 75 0.650 50.00$    32.50$        -$              $          32.50  $         2,431 

33 Backfill For Fence CY 51 10% 56 0.480 50.00$    24.00$        -$              $          24.00  $         1,346 

Sheet #6 & #7

Plan Notes

Plan Notes

Plan Notes

DETAILED BREAKDOWN OF ITEMS

Plan Notes

Plan Notes
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SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 

LABOR 

COST
MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

EXCAVATION & BACKFILL FOR FOUNDATION & SLAB

34 Excavation for Footings CY 639 10% 703 0.650 50.00$    32.50$        -$              $          32.50  $       22,852 

35 12" Th Processed Gravel Backfill for Footings CY 145 10% 160 0.600 50.00$    30.00$        32.50$          $          62.50  $         9,969 

36 Excavated Material Backfill for Footings CY 179 10% 197 0.650 50.00$    32.50$        -$              $          32.50  $         6,399 

37 Excavation for Conveyor Trench CY 97 10% 107 0.650 50.00$    32.50$        -$              $          32.50  $         3,467 

38 12" Th Processed Gravel Backfill for Footings CY 26 10% 29 0.600 50.00$    30.00$        32.50$          $          62.50  $         1,816 

39 Excavated Material Backfill for Footings CY 41 10% 45 0.650 50.00$    32.50$        -$              $          32.50  $         1,466 

40 Excavation for Slab on Grade CY 103 10% 113 0.650 50.00$    32.50$        -$              $          32.50  $         3,665 

41 6" Th Processed Gravel Backfill for Footings CY 51 10% 56 0.600 50.00$    30.00$        32.50$          $          62.50  $         3,524 

REVEGETATION

42 6" Loam SF 9741 10% 10715 0.006 50.00$    0.30$          0.67$            $            0.97  $  10,381.74 

43 Limestone & Fertilizer LBS 179 10% 197 0.015 50.00$    0.75$          0.63$            $            1.38  $       272.08 

44 Straw Mulch LBS 779 10% 857 0.010 50.00$    0.50$          0.22$            $            0.72  $       617.19 

 SUBTOTAL  $     184,124 

$254,524

OVERHEAD AND PROFIT 15% $38,179

INSURANCE 3% $7,636

CONTINGENCY 5% $12,726

TAX 6.25% $0

$313,065SUGGESTED BID

PROJECTED COST
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